



April 15, 2022

306.43

**SENT BY EMAIL ONLY**

dzevely@burneywater.org

David Zevely, District Manager  
Burney Water District  
20222 Hudson Street  
Burney, CA 96013

Members of the Board,

Subject: RECOMMENDATION OF AWARD  
BURNEY WATER METER REPLACEMENT PROJECT – PHASE 1

The bid opening for the subject project was held on April 15, 2022. PACE Engineering, Inc. (PACE) has reviewed the bids received, and enclosed is the Bid Summary.

The low bidder on the project was Whitehawk Construction with a total bid amount of \$402,910.00. PACE has examined the low bidder's proposal and finds it to be correct and acceptable. Therefore, it is recommended that Burney Water District award the Contract to Whitehawk Construction.

Once PACE is notified that the Contract has been awarded, a Notice of Award will be sent to the Contractor, together with Agreement and Bond forms. Instructions will be included for the Contractor to sign and complete the necessary documents and return them to PACE for review. PACE will then forward them to Burney Water District for signature, which will constitute execution of the Contract.

Sincerely,

A handwritten signature in blue ink that reads "Nicole Humphreys".

Nicole Humphreys  
Project Engineer

Enclosure

c: Laurie McCollum, PACE Engineering, Inc., [lmccollum@paceengineering.us](mailto:lmccollum@paceengineering.us)  
Stephanie McQuade, Burney Water District, [smcquade@burneywater.org](mailto:smcquade@burneywater.org)

M:\Jobs\0306\0306.43 Water Meter Replacement Project - Phase 1\05\_Bid and Award\Recommendation of Award - Ltr.docx



FINAL BID SUMMARY

PROJECT: WATER METER REPLACEMENT PROJECT - PHASE 1  
 OWNER: BURNEY WATER DISTRICT  
 BID DATE: 4/15/2022  
 JOB NO.: 306.43

								Whitehawk Construction													
								Meter Unit Cost					Meter Subtotal								
		5/8-Inch	3/4-Inch	1-Inch	1.5-Inch	2-Inch	4 x 3/4 Compound	QUANTITY TOTAL	5/8-Inch	3/4-Inch	1-Inch	1.5-Inch	2-Inch	4 x 3/4 Compound	5/8-Inch	3/4-Inch	1-Inch	1.5-Inch	2-Inch	4 x 3/4 Compound	COST SUBTOTAL
A	REPLACE WATER METER AND REGISTER AND INSTALL AMR ENDPOINT	152	202	14	6	6	1	381	\$438.00	\$468.00	\$520.00	\$1,150.00	\$1,350.00	\$6,545.00	\$66,576.00	\$94,536.00	\$7,280.00	\$6,900.00	\$8,100.00	\$6,545.00	\$189,937.00
B	REPLACE METER VALVE (CURB STOP)	2	2	0	1	0	0	5	\$995.00	\$995.00	\$700.00	\$2,100.00	\$2,400.00	\$7,600.00	\$1,990.00	\$1,990.00	\$0.00	\$2,100.00	\$0.00	\$0.00	\$6,080.00
C	INSTALL CUSTOMER VALVE	60	136	3	2	1	0	202	\$280.00	\$260.00	\$280.00	\$800.00	\$1,500.00	\$2,500.00	\$16,800.00	\$35,360.00	\$840.00	\$1,600.00	\$1,500.00	\$0.00	\$56,100.00
D	RAISE METER	20	77	2	3	1	0	103	\$520.00	\$434.00	\$620.00	\$1,600.00	\$2,300.00	\$5,375.00	\$10,400.00	\$33,418.00	\$1,240.00	\$4,800.00	\$2,300.00	\$0.00	\$52,158.00
E	RAISE METER BOX	19	35	3	2	0	0	59	\$150.00	\$157.00	\$160.00	\$475.00	\$475.00	\$3,775.00	\$2,850.00	\$5,495.00	\$480.00	\$950.00	\$0.00	\$0.00	\$9,775.00
F	LOWER METER	1	1	0	0	0	0	2	\$775.00	\$775.00	\$834.00	\$1,635.00	\$1,635.00	\$6,160.00	\$775.00	\$775.00	\$0.00	\$0.00	\$0.00	\$0.00	\$1,550.00
G	LOWER METER BOX	0	3	0	0	0	0	3	\$170.00	\$170.00	\$170.00	\$340.00	\$340.00	\$1,360.00	\$0.00	\$510.00	\$0.00	\$0.00	\$0.00	\$0.00	\$510.00
H	REPLACE NON-TRAFFIC-RATED METER BOX LID - CONCRETE	7	9	0	1	0	0	17	\$110.00	\$110.00	\$110.00	\$225.00	\$240.00	\$900.00	\$770.00	\$990.00	\$0.00	\$225.00	\$0.00	\$0.00	\$1,985.00
I	REPLACE LIGHT-TRAFFIC-RATED METER BOX LID - STEEL	22	62	1	1	0	0	86	\$306.00	\$306.00	\$306.00	\$535.00	\$900.00	\$1,500.00	\$6,732.00	\$18,972.00	\$306.00	\$535.00	\$0.00	\$0.00	\$26,545.00
J	REPLACE NON-TRAFFIC-RATED METER BOX	29	56	0	1	0	0	86	\$204.00	\$204.00	\$204.00	\$615.00	\$900.00	\$1,800.00	\$5,916.00	\$11,424.00	\$0.00	\$615.00	\$0.00	\$0.00	\$17,955.00
K	REPLACE TRAFFIC-RATED (H-20 LOADING) METER BOX LID	0	1	0	0	0	0	1	\$270.00	\$270.00	\$270.00	\$700.00	\$1,000.00	\$2,000.00	\$0.00	\$270.00	\$0.00	\$0.00	\$0.00	\$0.00	\$270.00
L	REPLACE TRAFFIC-RATED (H-20 LOADING) METER BOX	0	1	0	0	0	0	1	\$500.00	\$500.00	\$500.00	\$810.00	\$1,500.00	\$2,000.00	\$0.00	\$500.00	\$0.00	\$0.00	\$0.00	\$0.00	\$500.00
M	REPAIR ASPHALT AROUND METER BOX	N/A	N/A	N/A	N/A	N/A	N/A	55	\$55.00					\$3,025.00					\$3,025.00		
N	REPAIR CONCRETE AROUND METER BOX	N/A	N/A	N/A	N/A	N/A	N/A	400	\$16.00					\$6,400.00					\$6,400.00		
O	REPLACE WATER SERVICE	10	3	0	0	0	0	13	\$285.00	\$890.00	\$300.00	\$340.00	\$500.00	\$750.00	\$2,850.00	\$2,670.00	\$0.00	\$0.00	\$0.00	\$0.00	\$5,520.00
P	PERMITS, REQUIRED PLANS, PROJECT SIGN, AS NEEDED, COMPLETE	N/A	N/A	N/A	N/A	N/A	N/A	1	\$24,600.00					\$24,600.00					\$24,600.00		
<b>TOTAL OF BASE BID:</b>																					<b>\$402,910.00</b>

								Site Work Solutions													
								Meter Unit Cost					Meter Subtotal								
		5/8-Inch	3/4-Inch	1-Inch	1.5-Inch	2-Inch	4 x 3/4 Compound	QUANTITY TOTAL	5/8-Inch	3/4-Inch	1-Inch	1.5-Inch	2-Inch	4 x 3/4 Compound	5/8-Inch	3/4-Inch	1-Inch	1.5-Inch	2-Inch	4 x 3/4 Compound	COST SUBTOTAL
A	REPLACE WATER METER AND REGISTER AND INSTALL AMR ENDPOINT	152	202	14	6	6	1	381	\$410.71	\$410.71	\$514.59	\$572.94	\$740.49	\$1,368.39	\$62,427.92	\$82,963.42	\$7,204.26	\$3,437.64	\$4,442.94	\$1,368.39	\$161,844.57
B	REPLACE METER VALVE (CURB STOP)	2	2	0	1	0	0	5	\$1,902.22	\$1,902.22	\$2,100.00	\$2,270.68	\$3,900.00	\$5,000.00	\$3,804.44	\$3,804.44	\$0.00	\$2,270.68	\$0.00	\$0.00	\$9,879.56
C	INSTALL CUSTOMER VALVE	60	136	3	2	1	0	202	\$431.82	\$431.86	\$550.40	\$825.34	\$1,986.12	\$3,100.00	\$25,909.20	\$58,732.96	\$1,651.20	\$1,650.68	\$1,986.12	\$0.00	\$89,930.16
D	RAISE METER	20	77	2	3	1	0	103	\$633.90	\$739.70	\$739.71	\$739.72	\$739.72	\$1,500.00	\$12,678.00	\$56,956.90	\$1,479.42	\$2,219.16	\$739.72	\$0.00	\$74,073.20
E	RAISE METER BOX	19	35	3	2	0	0	59	\$317.43	\$317.43	\$317.43	\$317.44	\$500.00	\$700.00	\$6,031.17	\$11,110.05	\$952.29	\$634.88	\$0.00	\$0.00	\$18,728.39
F	LOWER METER	1	1	0	0	0	0	2	\$739.72	\$739.72	\$900.00	\$980.00	\$1,100.00	\$2,000.00	\$739.72	\$739.72	\$0.00	\$0.00	\$0.00	\$0.00	\$1,479.44
G	LOWER METER BOX	0	3	0	0	0	0	3	\$317.43	\$317.43	\$400.00	\$500.00	\$600.00	\$1,000.00	\$0.00	\$952.29	\$0.00	\$0.00	\$0.00	\$0.00	\$952.29
H	REPLACE NON-TRAFFIC-RATED METER BOX LID - CONCRETE	7	9	0	1	0	0	17	\$239.03	\$239.03	\$279.00	\$288.94	\$399.00	\$801.00	\$1,673.21	\$2,151.27	\$0.00	\$288.94	\$0.00	\$0.00	\$4,113.42
I	REPLACE LIGHT-TRAFFIC-RATED METER BOX LID - STEEL	22	62	1	1	0	0	86	\$461.46	\$461.46	\$461.37	\$646.51	\$900.00	\$1,500.00	\$10,152.12	\$28,610.52	\$461.37	\$646.51	\$0.00	\$0.00	\$39,870.52
J	REPLACE NON-TRAFFIC-RATED METER BOX	29	56	0	1	0	0	86	\$1,190.54	\$1,186.20	\$1,234.00	\$1,234.00	\$1,589.00	\$2,799.00	\$34,525.66	\$66,427.20	\$0.00	\$1,234.00	\$0.00	\$0.00	\$102,186.86
K	REPLACE TRAFFIC-RATED (H-20 LOADING) METER BOX LID	0	1	0	0	0	0	1	\$834.39	\$834.39	\$1,100.00	\$1,300.00	\$1,500.00	\$2,000.00	\$0.00	\$834.39	\$0.00	\$0.00	\$0.00	\$0.00	\$834.39
L	REPLACE TRAFFIC-RATED (H-20 LOADING) METER BOX	0	1	0	0	0	0	1	\$750.00	\$778.97	\$1,100.00	\$1,200.00	\$1,800.00	\$2,100.00	\$0.00	\$778.97	\$0.00	\$0.00	\$0.00	\$0.00	\$778.97
M	REPAIR ASPHALT AROUND METER BOX	N/A	N/A	N/A	N/A	N/A	N/A	55	\$70.24					\$3,863.00					\$3,863.00		
N	REPAIR CONCRETE AROUND METER BOX	N/A	N/A	N/A	N/A	N/A	N/A	400	\$31.00					\$12,400.00					\$12,400.00		
O	REPLACE WATER SERVICE	10	3	0	0	0	0	13	\$402.78	\$646.39	\$800.00	\$1,000.00	\$1,200.00	\$1,500.00	\$4,027.80	\$1,939.17	\$0.00	\$0.00	\$0.00	\$0.00	\$5,966.97
P	PERMITS, REQUIRED PLANS, PROJECT SIGN, AS NEEDED, COMPLETE	N/A	N/A	N/A	N/A	N/A	N/A	1	\$5,045.00					\$5,045.00					\$5,045.00		
<b>TOTAL OF BASE BID:</b>																					<b>\$531,946.74</b>

								SW Maintenance Corp													
								Meter Unit Cost					Meter Subtotal								
		5/8-Inch	3/4-Inch	1-Inch	1.5-Inch	2-Inch	4 x 3/4 Compound	QUANTITY TOTAL	5/8-Inch	3/4-Inch	1-Inch	1.5-Inch	2-Inch	4 x 3/4 Compound	5/8-Inch	3/4-Inch	1-Inch	1.5-Inch	2-Inch	4 x 3/4 Compound	COST SUBTOTAL
A	REPLACE WATER METER AND REGISTER AND INSTALL AMR ENDPOINT	152	202	14	6	6	1	381	\$466.00	\$520.00	\$640.00	\$660.00	\$680.00	\$700.00	\$70,832.00	\$105,040.00	\$8,960.00	\$3,960.00	\$4,080.00	\$700.00	\$193,572.00
B	REPLACE METER VALVE (CURB STOP)	2	2	0	1	0	0	5	\$1,300.00	\$1,300.00		\$1,700.00			\$2,600.00	\$2,600.00	\$0.00	\$1,700.00	\$0.00	\$0.00	\$6,900.00
C	INSTALL CUSTOMER VALVE	60	136	3	2	1	0	202	\$895.00	\$895.00	\$1,580.00	\$1,700.00	\$2,086.00		\$53,700.00	\$121,720.00	\$4,740.00	\$3,400.00	\$2,086.00	\$0.00	\$185,646.00
D	RAISE METER	20	77	2	3	1	0	103	\$300.00	\$785.00	\$990.00	\$1,280.00	\$1,690.00		\$6,000.00	\$60,445.00	\$1,980.00	\$3,840.00	\$1,690.00	\$0.00	\$73,955.00
E	RAISE METER BOX	19	35	3	2	0	0	59	\$300.00	\$300.00	\$300.00	\$300.00			\$5,700.00	\$10,500.00	\$900.00	\$600.00	\$0.00	\$0.00	\$17,700.00
F	LOWER METER	1	1	0	0	0	0	2	\$1,931.00	\$1,931.00					\$1,931.00	\$1,931.00	\$0.00	\$0.00	\$0.00	\$0.00	\$3,862.00
G	LOWER METER BOX	0	3	0	0	0	0	3		\$240.00					\$0.00	\$720.00	\$0.00	\$0.00	\$0.00	\$0.00	\$720.00
H	REPLACE NON-TRAFFIC-RATED METER BOX LID - CONCRETE	7	9	0	1	0	0	17	\$211.00	\$211.00		\$243.00			\$1,477.00	\$1,899.00	\$0.00	\$243.00	\$0.00	\$0.00	\$3,619.00
I	REPLACE LIGHT-TRAFFIC-RATED METER BOX LID - STEEL	22	62	1	1	0	0	86	\$550.00	\$550.00	\$550.00	\$605.00			\$12,100.00	\$34,100.00	\$550.00	\$605.00	\$0.00	\$0.00	\$47,355.00
J	REPLACE NON-TRAFFIC-RATED METER BOX	29	56	0	1	0	0	86	\$191.00	\$191.00		\$220.00			\$5,539.00	\$10,696.00	\$0.00	\$220.00	\$0.00	\$0.00	\$16,455.00
K	REPLACE TRAFFIC-RATED (H-20 LOADING) METER BOX LID	0	1	0	0	0	0	1		\$500.00					\$0.00	\$500.00	\$0.00	\$0.00	\$0.00	\$0.00	\$500.00
L	REPLACE TRAFFIC-RATED (H-20 LOADING) METER BOX	0	1	0	0	0	0	1		\$1,520.00					\$0.00	\$1,520.00	\$0.00	\$0.00	\$0.00	\$0.00	\$1,520.00
M	REPAIR ASPHALT AROUND METER BOX	N/A	N/A	N/A	N/A	N/A	N/A	55	\$100.00					\$5,500.00					\$5,500.00		
N	REPAIR CONCRETE AROUND METER BOX	N/A	N/A	N/A	N/A	N/A	N/A	400	\$10.00					\$4,000.00					\$4,000.00		
O	REPLACE WATER SERVICE	10	3	0	0	0	0	13	\$1,379.00	\$1,379.00					\$13,790.00	\$4,137.00	\$0.00	\$0.00	\$0.00	\$0.00	\$17,927.00
P	PERMITS, REQUIRED PLANS, PROJECT SIGN, AS NEEDED, COMPLETE	N/A	N/A	N/A	N/A	N/A	N/A	1	\$1,000.00					\$1,000.00					\$1,000.00		
<b>TOTAL OF BASE BID:</b>																					<b>\$580,231.00</b>

ITEMS HIGHLIGHTED IN YELLOW DIFFER FROM BASIS OF BID AMOUNT DUE TO MATH ERRORS.